
Name Classification Rate 1 2 3 4 5 6 7 8 9 10 10 Hrs. Billing 
 

PRIME CONSULTANT (Wilson & Company)
Dan Marum * Principal $245 8 8 16 16 24 16 16 32 136 $33,320
Jim Townsend * Sr. Project Manager $195 4 16 24 24 24 24 8 16 140 $27,300
Amy Moran Project Manager $165 16 72 52 100 100 32 16 28 416 $68,640
Alan Ferreira Project Engineer $145 0 0 0 24 40 16 8 16 104 $15,080
Rich Wilson Technical/Analyst $85 0 60 60 200 160 60 40 16 596 $50,660
Bobby Cottam Engineer $90 0 0 20 160 100 0 0 0 280 $25,200
Laurence Shillito Sr. Planner $140 12 64 70 120 160 60 40 30 556 $77,840
Vanessa Spartan Planner $100 0 24 24 40 40 16 24 0 168 $16,800
Rana Kobie Admin $70 6 16 16 24 24 40 16 40 182 $12,740

46 260 282 708 672 264 168 178 0 0 0 0 2578
Total Labor Costs for Wilson & Company $7,480 $34,540 $37,400 $82,460 $83,540 $34,100 $21,800 $26,260 $0 $0 $0 $0 $327,580
Direct Expenses Travel/Printing Cost 200 200 450 1000 500 450 1000 1220 $5,020
Total for Wilson & Company $332,600

Task and Associated Hours
Name Classification Rate 1 2 3 4 5 6 7 8 9 10 Hrs. Billing 

SUBCONSULTANT
Tischler Bise $200 0 0 0 0 0 0 0 0 0 0 0 0 0 $0
Ray Acuna $150 8 0 0 0 0 8 4 16 0 0 0 0 36 $5,400

8 0 0 0 0 8 4 16 0 0 36
Total Labor Costs for Subconsultants $1,200 $0 $0 $0 $0 $1,200 $600 $2,400 $0 $0 $5,400
Direct Expenses Equipment/Travel Cost $0 $0

$5,400

$8,680 $34,540 $37,400 $82,460 $83,540 $35,300 $22,400 $28,660 $0 $0 $0 $0 $332,980
Direct Expenses $200 $200 $450 $1,000 $500 $450 $1,000 $1,220 $0 $0 $0 $0 $5,020

$8,880 $34,740 $37,850 $83,460 $84,040 $35,750 $23,400 $29,880 $0 $0 $0 $0
3% 10% 11% 25% 25% 11% 7% 9% 0% 0% 0% 0%

TOTAL FOR WILSON & COMPANY PROJECT TEAM $338,000
* Indicates Key Personnel from Contract Projected Invoice Amounts
 October 1, 2014 - December 31, 2014 $30,657

January 1, 2015 - March 31, 2015 $143,237
April 1, 2015 - June 30, 2015 $164,106 $338,000
July 1, 2015 - September 30, 2015
October 1, 2015 - December 31, 2015

Total: $338,000

Labor Cost of Work Task

Total Cost of Work Task

City of Maricopa Regional Transportation Plan Update

Estimated Fee for Original Work Items Only

Total Labor for Wilson & Company

Total Labor for Subconsultants



Name Classification Rate 1 2 3 4 5 6 7 8 9 10 11 12 Hrs. Billing 
 

PRIME CONSULTANT (Wilson & Company)
Dan Marum * Principal $245 12 64 8 8 92 $1,960
Jim Townsend * Sr. Project Manager $195 0 48 0 0 48 $0
Amy Moran Project Manager $165 36 128 8 8 180 $1,320
Alan Ferreira Project Engineer $145 0 88 0 0 88 $0
Rich Wilson Technical/Analyst $85 100 168 60 40 368 $3,400
Bobby Cottam Engineer $90 0 120 80 40 240 $3,600
Laurence Shillito Sr. Planner $140 80 110 16 10 216 $1,400
Vanessa Spartan Planner $100 0 120 0 0 120 $0
Rana Kobie Admin $70 8 62 0 0 70 $0

0 0 0 0 0 0 0 0 236 908 172 106 1422
Total Labor Costs for Wilson & Company $0 $0 $0 $0 $0 $0 $0 $0 $29,140 $115,740 $17,820 $11,680 $174,380
Direct Expenses Travel/Printing Cost $500 $1,600 $50 $50 $2,200
Total for Wilson & Company $176,580

Task and Associated Hours
Name Classification Rate 1 2 3 4 5 6 7 8 9 10 11 12 Hrs. Billing 

SUBCONSULTANT
Tischler Bise $200 150 150 $30,000
Ray Acuna $150 40 100 64 204 $30,600

0 0 0 0 0 0 0 0 150 40 100 64 204
Total Expense for Subconsultants 2400
Total Labor Costs for Subconsultants $0 $0 $0 $0 $0 $0 $0 $0 $30,000 $6,000 $15,000 $9,600 $60,600
Direct Expenses Equipment/Travel Cost $0 $0

$60,600

$0 $0 $0 $0 $0 $0 $0 $0 $59,140 $121,740 $32,820 $21,280 $234,980
Direct Expenses $0 $0 $0 $0 $0 $0 $0 $0 $2,900 $1,600 $50 $50 $4,600

$0 $0 $0 $0 $0 $0 $0 $0 $62,040 $123,340 $32,870 $21,330
0% 0% 0% 0% 0% 0% 0% 0% 26% 51% 14% 9%

TOTAL FOR WILSON & COMPANY PROJECT TEAM $239,580
* Indicates Key Personnel from Contract Projected Invoice Amounts
 October 1, 2014 - December 31, 2014 $0

January 1, 2015 - March 31, 2015 $0
April 1, 2015 - June 30, 2015 $0 $0
July 1, 2015 - September 30, 2015 $125,560
October 1, 2015 - December 31, 2015 $114,020

Total: $239,580

Labor Cost of Work Task

Total Cost of Work Task

City of Maricopa Regional Transportation Plan Update

Estimated Fee for Additional Work Items Only

Total Labor for Wilson & Company

Total Labor for Subconsultants



Task and Associated Hours
Name Classification Rate 1 2 3 4 5 6 7 8 9 10 11 12 Hrs. Billing 

 
PRIME CONSULTANT (Wilson & Company)
Dan Marum * Principal $245 8 8 16 16 24 16 16 32 12 64 8 8 228 $27,440
Jim Townsend * Sr. Project Manager $195 4 16 24 24 24 24 8 16 0 48 0 0 188 $24,180
Amy Moran Project Manager $165 16 72 52 100 100 32 16 28 36 128 8 8 596 $65,340
Alan Ferreira Project Engineer $145 0 0 0 24 40 16 8 16 0 88 0 0 192 $12,760
Rich Wilson Technical/Analyst $85 0 60 60 200 160 60 40 16 100 168 60 40 964 $52,700
Bobby Cottam Engineer $90 0 0 20 160 100 0 0 0 0 120 80 40 520 $28,800
Laurence Shillito Sr. Planner $140 12 64 70 120 160 60 40 30 80 110 16 10 772 $75,040
Vanessa Spartan Planner $100 0 24 24 40 40 16 24 0 0 120 0 0 288 $16,800
Rana Kobie Admin $70 6 16 16 24 24 40 16 40 8 62 0 0 252 $9,940

46 260 282 708 264 672 168 178 236 908 172 106 4000
Total Labor Costs for Wilson & Company $7,480 $34,540 $37,400 $82,460 $83,540 $34,100 $21,800 $26,260 $29,140 $115,740 $17,820 $11,680 $501,960
Direct Expenses Travel/Printing Cost 200 200 450 1000 500 450 1000 1220 500 1600 50 50 $7,220
Total for Wilson & Company $509,180

Task and Associated Hours
Name Classification Rate 1 2 3 4 5 6 7 8 9 10 Hrs. Billing 

SUBCONSULTANT
Tischler Bise $200 0 0 0 0 0 0 0 0 150 0 0 0 150 $30,000
Ray Acuna $150 8 0 0 0 0 8 4 16 0 40 100 64 240 $36,000

8 0 0 0 0 8 4 16 150 40 100 64 240
Total Expense for Subconsultants 2400
Total Labor Costs for Subconsultants $1,200 $0 $0 $0 $0 $1,200 $600 $2,400 $30,000 $6,000 $15,000 $9,600 $66,000
Direct Expenses Equipment/Travel Cost $0 $0

$66,000

$8,680 $34,540 $37,400 $82,460 $83,540 $35,300 $22,400 $28,660 $59,140 $121,740 $32,820 $21,280 $567,960
Direct Expenses $200 $200 $450 $1,000 $500 $450 $1,000 $1,220 $2,900 $1,600 $50 $50 $9,620

$8,880 $34,740 $37,850 $83,460 $84,040 $35,750 $23,400 $29,880 $62,040 $123,340 $32,870 $21,330
2% 6% 7% 14% 15% 6% 4% 5% 11% 21% 6% 4%

TOTAL FOR WILSON & COMPANY PROJECT TEAM $577,580
* Indicates Key Personnel from Contract Projected Invoice Amounts
 October 1, 2014 - December 31, 2014 $30,657

January 1, 2015 - March 31, 2015 $143,237
April 1, 2015 - June 30, 2015 $164,106 $338,000
July 1, 2015 - September 30, 2015 $125,560
October 1, 2015 - December 31, 2015 $114,020

Total: $577,580

City of Maricopa Regional Transportation Plan Update

Estimated Fee for Full Work Program (esttimated 15-18 month schedule)

Labor Cost of Work Task

Total Cost of Work Task

Team Member

Total Labor for Wilson & Company

Total Labor for Subconsultants


